CICC 7360-0/08
ADDENDUM NO. 1

Date: February 17, 2008

To: ALL PROSPECTIVE BIDDERS

SUBJECT: CICC 7360-0-08 RPQ# W80436MA
TITLE: CAA Portable Trailers-Abatement Schedule
BID OPENING DATE: Wednesday, March 11, 2009

Modification to Solicitation CICC 7360-0-08 RPQ# W80436MA; which was posted on
2/05/09 - CAA Portable Trailers-Abatement Schedule.

A RE-STATED Solicitation document (CICC 7360-0-08) is attached with this
addendum. Please review the following:
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MIAMI-DADE COUNTY, FLORIDA

REQUEST FOR PRICE QUOTATION (RP
Contract No: CICC 7360-0/08
RPQNo:  WB80436MA

General Services Administration
Design & Construction Services
Divsion

864 NW 23 St, 2nd Floor

Miami, FL 33127

This RPQ is issued under the terms and conditions of the Contract No. CICC-7360-0/08.

Date[ssued: 1/31/2009 Bid Date Due: 3/11/2009 Time Due; 2.00 Submitted Via: Sealed Enve
Date RPQ Added: 1/30/2000 Contractors Add Request Date; 1/30/2009 Contractors Add Date:
Project Number: W80436MA Estimated Value: $55,000.00
(excluding contingencies and dedicated allowances)
Project Name: CAA Portable Trailers-Abatement Schedule ESP
Project Location: Various See the Scope of Work Statement below
Project Manager: Cyrus Shojaie Phone No: 305-637-1723 Fax No: 305-637-1719
Document Pickup: Contact: Jay Oliphant Phone: 305-637-1723  Date: 2/4/2009
Document Pickup: Location: 864 NW 23 Street, 2nd Floor, Miami, Fl 33127
Y/N: Mandatory: Date: Time: Location:
Site Meeting: Y N 2/18/2008 930 AM. 16001 Bunche Park Drive, Opa-l.ocka, FL 33054
PreBid Meeting: Y N 2/18/2009 9:.30 AM. 16001 Bunche Park Drive, Qpa-Locka, FL 33054
Type of Contract: Single Trade Method of Award: Lowest Responsible Bidder
Performance/Payment Bond Required: N Bid Bond Required: N Insurance Required: Y
Comm Dist: Not Entered Davis Bacon: N AIPP; N $0.00
Prevailing Wage Rate Requirements: N SBD Subcontract Forms Required: Date Advertised:
CSBE Requirements; Y 0% Trade Set-a-side: N
Trade: Asbestos
Anticipated Start Date: 5/4/2009 Calendar Days for Project Completion: 45
Liquidated Damages / §§ Perday: N $0.00 Method of Payment: Scheduled Monthly Payments
Awarded To: CSBE Exp Date; Award Date; Paid Amt:
$0.00.
Collusion Affidavit Received: N Date Collusion Affidavit Received:
Base Amt: $0.00 Cont Amt; $0.00 Ded Amt: $0.00 Award Amt: $0.00
Insurance: OCI Approved: N Date Approved: GL Ins Exp Dt:
Bond Review: OCI Approved: N Date Approved: AL Ins Exp Dt;
Risk Management: Approved: N Date Approved:; WC Ins Exp Dt:

Scope of Work: (Contractor must obtain and submit all permits prior to performing any work.)

Prior to performing any work, the Contractor must obtain and submit the required permits. For permitting tracking issues you
contact Rudy Valdes of Miami-Dade County General Services Administration at telephone number 305-547-7902."
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ALL BIDDERS ARE HEREBY ADVISED TO READ THE ENTIRE RPQ DOCUMENT AND THE BID DOCUMENTS It
ENTIRETY, BECOME FAMILIAR AND FORWARD ANY QUESTIONS IDENTIFIED VIA RFl TO THE PROJECT MANAC
ATTENTION. FAILURE TO DO SO AND REQUESTING ANY CHANGE ORDERS OR TIME EXTENSION AT A LATER TIM
ANY ITEMASSUE WHICH WOULD BE IDENTIFIABLE DURING THE PRE-BID PHASE, WILL BE REJECTED™™
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hitp://intra. miamidade. gov/CIIS/MCC/trmMCCDeptPrint.asp? SelRPQ=W80436MA&SelT... 2/3/2009
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"ALL*™ COMMUNICATION REGARDING ***ALL ISSUE(S)*** ASSOCIATED WITH THIS RPQ MUST ***QONLY*** BE DIRE
ADDRESSED TO THE *GSA PROJECT MANAGER, Cyrus Shojaie.™*

1. ALL WORK including but not limited to labor, materials, tools, equipments, permits, documents as required by by
department or any other state or local governmental bodies havi ng jurisdiction over the project, overhead, profit, general cond
the extent and areas of work as outiine in the consultant reports and work action plan, procedures, disposal, etc. for each

following sites:

# of Portable Buildings

Bunche Park - 16001 Bunche Park Drive, Opa-Locka, FL 33054 1
Westview Elem. - 2101 NW 127th Street, Miami, FL 33167 1

Oak Grove - 15840 NE 8th Avenue, North Miami Beach, FL 33162 1
JFK - 1075 NE 167th Street, North Miami Beach, FL 33162 3

Dupuis - 1150 West 59th Place, Hialeah, FL 3

Olinda - 5536 NW 21st Avenue, Miami, FL 33142 2

Charles Drew - 1775 NW 60th Street, Miami, FL 331422

D.A. Dorsey - 7100 NW 17th Avenue, Miami, FL 33147 1

Douglass - 314 NW 12th Street, Miami, FL 33136 2

South Pointe - 1050 Fourth Street, Miami Beach, FL 33139 1
Fienberg/Fisher - 1420 Washington Avenue, Miami Beach, FL 33138 2
Biscayne - 800 77th Street, Miami Beach, FL 33141 2

Treasure Island - 7450 E. Treasure Drive, North Bay Village, FL 331412
Florida City - 1430 NW 1st Court, Florida City, FL 33032 6

Leisure City - 14835 Fillmore Lane, Leisure City, FL 33032 6

2 and must be in accordance with and as per the following bid documents for each of the above referenced sites:

a. Report for Fungi Mold and Moisture Survey by EBS Engineering, Inc.
b. Work Action Plan by EBS Engineering, Inc.

3. THE PRE-BID/SITE VISIT SCHEDULE.

THE CONTRACTOR MUST MAKE SURE THEY ARE PRESENT ON THE DAY AND TIME AS SPECIFIED BELOW SINCE
PRE-BID SITE VISITS WILL NOT BE REPEATED:

GROUP 1 Site Visit Date & Time
Bunche Park - 16001 Bunche Park Drive, Opa-Locka, FL 33054 2/18/2009 9:30 a.m.
Westview Elem. - 2101 NW 127th Street, Miami, FL 33167

Oak Grove - 15640 NE 8th Avenue, North Miami Beach, FL 33162
JFK - 1075 NE 167th Street, North Miami Beach, FL 33162

GROUP 2
Dupuis - 1150 West 59th Place, Hialeah, FL 2/19/2009 9:30 a.m.

GROUP 3

Olinda - 5536 NW 21st Avenue, Miami, FL 33142 2/20/2009 §:30 a.m.
Charles Drew - 1775 NW 60th Street, Miami, FL 33142

D.A. Dorsey - 7100 NW 17th Avenue, Miami, FL 33147

Douglass - 314 NW 12th Street, Miami, FL 33136

GROUP 4

South Pointe - 1050 Fourth Street, Miami Beach, FL 33138 2/23/2009 9:30 a.m.
Fienberg/Fisher - 1420 Washington Avenue, Miami Beach, FL 33139

Biscayne - 800 77th Street, Miami Beach, FL 33141

Treasure Island - 7450 E. Treasure Drive, North Bay Village, FL 33141

GROUPR 5

hitp://intra. miamidade. gov/CIIS/MCC/timMCCDeptPrint.asp? SelRPQ=W80436MA&SeIT... 2/3/2009
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Forida City - 1430 NW 1st Court, Florida City, FL 33032 2/24/2009 10:00 a.m.
Leisure City - 14835 Fillmore Lane, Leisure City, FL 33032

4. Provide ALL labor, material, supervision, overhead, equipment, dumpsters, temporary barricades, traffic safety devices/fsig
tools, master permit, trade permits, signage, etc necessary and required to complete this project.

5. Work hours may vary for each site depending on circumstances, site operation and hours. We will make every attempt to
the work to be performed during normal school operation hours which are from 8 a.m. to 4 p.m., however these hours al
guaranteed. The work schedule will be determined during the pre-construction meeting. The contractor agrees to perform the
at hours set forth by the GSA project manager at the pre-construction meeting at no extra charge to Miami Dade County.

8. Project schedule utilizing Microsoft Project or compatible software showing start, completion dates, duration and milestones
be submitted within ten (10) calendar days of the receipt of the Notice of Award.

7. Schedule of Values must be submitted within ten (10) calendar days of the receipt of Notice of Award. The schedule of \
must be broken down for each school site and for each mobile trailer building within each site.

8. The work area must be kept clean and in ordedy manner AT ALL times during the abatement process and at the end of
day. The contractor MUST maintain a safe work environmemt, clear for inspection by the GSA project manager andfor his s
testing/monitoring consultants assigned by the county as required. No tools, equipment, material or any other construction n
objects are allowed at any time outside the perimeter of the project site as identified by the bid documents or as directed ¢
GSA project manager.

8. ALL punch-list items must be completed within10 days of the receipt of the punch-list, unless warranted otherwise in whick
must be brought to the attention of the GSA project manager for approval in advance.

10. Upon completion of the project including, but not limited to the punch-list work, closing of all permits and required samplin
clearances, the contractor MUST PERFORM FINAL THOROUGH CLEANING OF THE PROJECT SITE AND LEAVE
PROJECT SITE SPOTLESS AND FREE OF ANY DEBRIS, TOOLS, ETC.

11. All work must be of high quality workmanship and all necessary measures need to be taken to avoid any damage to the e»
adjacent surfaces not included in the scope of work,

12. Upon completion of the project, the following documents MUST BE SUBMITTED to the GSA project manager within 5 day
review prior to final payment approval:

a. One (1) copy of the signed off permit cards as applicable (front and back DOUBLE-SIDED)

13. UNDER NO CIRCUMSTANCE ANY OF THE ITEMS LISTED under item 12, MAY BE LEFT ON THE JOB SIT!
DELIVERED TO ANYONE OTHER THAN THE PROJECT MANAGER.

14. All bids are to be submitted to:

GSA

172 West Flagler Street
Suite 330

Miami, Fl 33128

15. All bids will be opened at;

Stephen P. Clark Center
111 NW 1 Street,

18th Floor

Miami, Fi 33128
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16. IT [S THE SOLE RESPONSIBILUTY OF EACH BIDDER TO SHOW UP AT THE DATE AND TIME AT EACH OF THE
LOCATIONS AS SPECIFIED ABOVE (IN THIS RPQ) AND TO LOCATE THE GSA PROJECT MANAGER AND SIGN-IN.
BID/SITE VISITS WILL ABSOLUTELY AND WITH NO EXCEPTIONS NOT BE REPEATED UNDER ANY CIRCUMSTA
THEREFORE PLEASE ENSURE THAT YOU DO SHOW UP ON TIME AS LISTED ABOVE. NO EXCEPTIONS.
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17. Prior to the site meeting and pre-bid meeting, bidders may contact the GSA project manager, CYRUS SHOJAIE, 786-209
with any questions.

18. After the site visit/pre-bid meeting, all questions must be identified as an RFI and numbered accordingly and must be subi

hitp://intra.miamidade. gov/CIIS/MCC/frmMCCDeptPrint.asp? SelRPQ=W80436MA&SelT... 2/3/2009
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in writing to the attention of the GSA project manager CYRUS SHOJAIE and faxed to the fax number provided in this RPQ.

Design Drawings Included: N Shop Drawings Included: N Specifications Included: Y_
Project Qualifier: Phone No: EMail:
Comments:

CONTACT THE OFFICE AS SHOWN ABOVE TO PICK UP THE REQUIRED BID DOCUMENTS. YOU CAN CALL 305-647
AND ASK FOR Ms. Jay Oliphant.

hitp://intra. miamidade. gov/CIIS/MCC/frmMCCDeptPrint.asp? SeSlRPQ=W80436MA&SelT... 2/3/2009



